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Preface 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure Projects (hereinafter 

referred to also as the “Works”) through Competitive Bidding have been prepared by the Government of the 

Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or instrumentalities of the 

Government, including government-owned and/or -controlled corporations (GOCCs), government financial 

institutions (GFIs), state universities and colleges (SUCs), local government units (LGUs), and autonomous regional 

government.  The procedures and practices presented in this document have been developed through broad 

experience, and are for mandatory1 use in projects that are financed in whole or in part by the GoP or any foreign 

government/foreign or international financing institution in accordance with the provisions of the 2016 Revised 

Implementing Rules and Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).  

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a bill of quantities) types 

of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (a) the objectives, scope, and 

expected outputs and/or results of the proposed contract; (b) the eligibility requirements of Bidders; (c) the expected 

contract duration; and (d) the obligations, duties, and/or functions of the winning bidder. 

In order to simplify the preparation of the Bidding Documents for each procurement, the PBDs groups the 

provisions that are intended to be used unchanged in Section II. Instructions to Bidders (ITB) and in Section IV. 

General Conditions of Contract (GCC).  Data and provisions specific to each procurement and contract should be 

included in Section III. Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. 

Specifications; Section VII. Drawings; Section VIII. Bill of Quantities; and Section X. Foreign-Assisted Projects.  

The forms to be used are provided in Section IX. Bidding Forms. 

Care should be taken to check the relevance of the provisions of the Bidding Documents against the 

requirements of the specific Works to be procured.  In addition, each section is prepared with notes intended only as 

information for the Procuring Entity or the person drafting the Bidding Documents.  They shall not be included in 

the final documents, except for the notes introducing Section IX. Bidding Forms, where the information is useful for 

the Bidder.  The following general directions should be observed when using the documents: 

(a) All the documents listed in the Table of Contents are normally required for the procurement of 

Infrastructure Project.  However, they should be adapted as necessary to the circumstances of the 

particular Project. 

(b) Specific details, such as the “name of the Procuring Entity” and “address for proposal 

submission,” should be furnished in the BDS and SCC.  The final documents should contain 

neither blank spaces nor options. 

(c) This Preface and the footnotes or notes in italics included in the Invitation to Bid, BDS, SCC, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the final document, 

although they contain instructions that the Procuring Entity should strictly follow.  The Bidding 

Documents should contain no footnotes except Section IX. Bidding Forms since these provide 

important guidance to Bidders. 

(d) The cover should be modified as required to identify the Bidding Documents as to the names of 

the Project, Contract, and Procuring Entity, in addition to date of issue. 

(e) If modifications must be made to bidding procedures, they can be presented in the BDS. 

Modifications for specific Project or Contract details should be provided in the SCC as 

amendments to the Conditions of Contract.  For easy completion, whenever reference has to be 

made to specific clauses in the BDS or SCC these terms shall be printed in bold type face on 

Section II. Instruction to Bidders, and Section IV. General Conditions of Contract, respectively. 

 

                                                 

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign 

or international financing institution procurement guidelines. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 

The Invitation to Bid provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand.  The Invitation to Bid shall be: 

 

(a) Posted continuously in the Philippine Government Electronic Procurement System 

(PhilGEPS) website and the website of the Procuring Entity concerned, if available, 

and the website prescribed by the foreign government/foreign or international 

financing institution, if applicable, for seven (7) calendar days starting on the date 

of advertisement; and 

(b)    Posted at any conspicuous place reserved for this purpose in the premises of the 

Procuring Entity concerned for seven (7) calendar days, as certified by the head of 

the Bids and Awards Committee (BAC) Secretariat of the Procuring Entity 

concerned. 

(c)       Advertised at least once in a newspaper of general nationwide circulation which has 

been regularly published for at least two (2) years before the date of issue of the 

advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 

91842; 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid 

should also indicate the following: 

(a) The date of availability of the Bidding Documents, which shall be from the time 

the Invitation to Bid is first advertised/posted until the deadline for the submission 

and receipt of bids.  

(b) The place where the Bidding Documents may be acquired or the website where it 

may be downloaded. 

(c) The deadline for the submission and receipt of bids from the last day of posting of 

the Invitation to Bid; and 

(d) Any important bid evaluation criteria. 

 

The Invitation to Bid should be incorporated into the Bidding Documents.  The 

information contained in the Invitation to Bid must conform to the Bidding Documents and 

in particular to the relevant information in the BDS. 

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-

Foreign-Assisted Projects. 

                                                 

2 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016, advertisement in a 

newspaper of general nationwide circulation shall no longer be required. However, a Procuring Entity that cannot 

post its opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements in a 

newspaper of general nationwide circulation. 



 

 

 
Republic of the Philippines 

CORDILLERA ADMINISTRATIVE REGION 

Province of Kalinga 

Municipality of Tinglayan 

OFFICE OF THE BIDS AND AWARD COMMITTEE  

 

Invitation to Bid for Construction of Down Slope Protection at Nankaw Mar-o Access Road, Bugnay, Tinglayan, Kalinga 

 

1. The Local Government Unit of Tinglayan, through the Supplemental AIP 8918-3-1-04-05 intends to apply the sum of Four 

Hundred Ninety Thousand Pesos (490,000.00) for the  Construction of Down Slope Protection at Nankaw Mar-o 

Access Road, Bugnay, Tinglayan, Kalinga being the Approved Budget for the Contract (ABC) to payments under the 

contract for each lot. Bids received in excess of the ABC for each lot shall be automatically rejected at bid opening. 

2. The Local Government Unit of Tinglayan now invites bids for Construction of Down Slope Protection at Nankaw Mar-

o Access Road, Bugnay, Tinglayan, Kalinga. Completion of the Works is required 24.5 calendar days. Bidders should 
have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding 

Documents, particularly, in Error! Not a valid bookmark self-reference.. 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” criterion as 

specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise 

known as the “Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with at least 

seventy-five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Local Government Unit of Tinglayan and inspect the Bidding 

Documents at the address given below from Monday to Friday. 

5. A complete set of Bidding Documents may be acquired by interested bidders on March 19-April 5, 2018 from the address 

below and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the 

GPPB, in the amount of Five Hundred Pesos Only (500.00).  

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System 

(PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

6. Bids must be duly received by the BAC Secretariat at the address below on or before October 23, 2023 @ exactly 1:00 pm.  

All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on October 23, 2023 @ 1:00 pm at SB Session Hall, 2nd Floor, Tinglaya Municipality. Bids will be 

opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids shall not be 

accepted. 

7. The Local Government Unit of Tinglayan reserves the right to reject any and all bids, declare a failure of bidding, or not 

award the contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without 

thereby incurring any liability to the affected bidder or bidders.  

8. For further information, please refer to: 

ROBERTO A. CHULSI 

BAC Chairman 

09060382916 

robertochulsi@yahoo.com 

 

ROBERTO A. CHULSI 

Chairman, Bids and award Committee 

Municipality of Tinglayan, Kalinga, Province
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Section II. Instructions to Bidders 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It 

also provides information on the bid submission, eligibility check, opening and evaluation 

of bids, and on the award of contract. 

This Section also contains provisions that are to be used unchanged.  Section III. Bid Data 

Sheet consists of provisions that supplement, amend, or specify in detail information or 

requirements included in this Section and which are specific to each procurement. 

Matters governing the performance of the Contractor, payments under the contract, or 

matters affecting the risks, rights, and obligations of the parties under the contract are not 

normally included in this Section, but rather under Section IV. General Conditions of 

Contract (GCC), and/or Section V. Special Conditions of Contract (SCC).  If duplication 

of a subject is inevitable in the other sections of the document prepared by the Procuring 

Entity, care must be exercised to avoid contradictions between clauses dealing with the 

same matter. 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are provided 

in the BDS. The contracting strategy and basis of evaluation of lots is described in 

ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in 

the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds 

received for the Project, as defined in the BDS, to cover eligible payments under the 

Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves, others, or induce others to do so, by misusing 

the position in which they are placed, and includes the offering, 

giving, receiving, or soliciting of anything of value to influence the 

action of any such official in the procurement process or in 

contract execution; entering, on behalf of the Procuring Entity, into 

any contract or transaction manifestly and grossly disadvantageous 

to the same, whether or not the public officer profited or will profit 

thereby, and similar acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to 

the detriment of the Procuring Entity, and includes collusive 

practices among Bidders (prior to or after Bid submission) 

designed to establish bid prices at artificial, non-competitive levels 

and to deprive the Procuring Entity of the benefits of free and open 

competition; 

(iii) “collusive practices” means a scheme or arrangement between two 

or more Bidders, with or without the knowledge of the Procuring 

Entity, designed to establish bid prices at artificial, non-

competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence their 
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participation in a procurement process, or affect the execution of  a 

contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings or 

investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution 

into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the administrative 

proceedings or investigation or from pursuing such 

proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded Contract funded by the Funding Source if it at any 

time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws on 

individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as reflected 

in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate 

in the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

conflicting interests with another Bidder in any of the events described in 

paragraphs (a) through (c) and a general conflict of interest in any of the 

circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 

other Bidder;  
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(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on the 

bid of another Bidder or influence the decisions of the Procuring Entity 

regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, this 

does not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design 

or technical specifications of the goods and related services that are the 

subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the preparation 

related to procurement for or implementation of the project, if the 

personnel would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to the 

Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), members 

of the BAC Secretariat, the head of the Project Management Office (PMO) or the 

end-user unit, and the project consultants, by consanguinity or affinity up to the 

third civil degree. On the part of the Bidder, this Clause shall apply to the 

following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or 

(d) of this Clause shall correspondingly apply to each of the members of 

the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause 

will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to citizens 

of the Philippines; 
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(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital stock 

belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 

more persons/entities that intend to be jointly and severally responsible or 

liable for a particular contract: Provided, however, that, in accordance 

with Letter of Instructions No. 630, Filipino ownership or interest of the 

joint venture concerned shall be at least seventy five percent (75%): 

Provided, further, that joint ventures in which Filipino ownership or 

interest is less than seventy five percent (75%) may be eligible where the 

structures to be built require the application of techniques and/or 

technologies which are not adequately possessed by a person/entity 

meeting the seventy five percent (75%) Filipino ownership requirement: 

Provided, finally, that in the latter case, Filipino ownership or interest shall 

not be less than twenty five percent (25%). For this purpose, Filipino 

ownership or interest shall be based on the contributions of each of the 

members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 

autonomous, (b) operate under commercial law, and (c) are not attached agencies 

of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the Philippine Statistics Authority (PSA) consumer price index.  

However, contractors under Small A and Small B categories without similar 

experience on the contract to be bid may be allowed to bid if the cost of such 

contract is not more than the Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, 

including awarded contracts yet to be started coinciding with the contract for 

this Project. 

The values of the domestic bidder’s current assets and current liabilities shall be 

based on the latest Audited Financial Statements (AFS) submitted to the BIR. 
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For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial statements 

prepared in accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in 

the form prescribed in Section IX. Bidding Forms as required in ITB Clause 

12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or 

any of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, and 

all statements and information provided  therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all 

the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract, accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s 

Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety 

and health and other prevailing conditions of work as established 

by national laws, rules and regulations; or collective bargaining 

agreement; or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 

underpayment or non-payment of workers’ wage and wage-related 

benefits, bidder agrees that the performance security or portion of 

the contract amount shall be withheld in favor of the complaining 

workers pursuant to appropriate provisions of Republic Act No. 
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9184 without prejudice to the institution of appropriate actions 

under the Labor Code, as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 

undertakes to suspend contract implementation pending clearance 

to proceed from the DOLE Regional Office and to comply with 

Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under 

the contract specifying wages, hours of work and other benefits 

under prevailing national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when applicable, 

through posting in two (2) conspicuous places in the 

establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to any 

person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and project 

requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all matters 

pertaining to this Project, including: (a) the location and the nature of the contract, 

project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature 

and condition of the terrain, geological conditions at the site communication 

facilities, requirements, location and availability of construction aggregates and 

other materials, labor, water, electric power and access roads; and (d) other 

factors that may affect the cost, duration and execution or implementation of the 

contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data 

furnished by the procuring entity.  However, the Procuring Entity shall ensure that 

all information in the Bidding Documents, including supplemental/bid bulletins 

issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the Philippines 

which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of 

his bid, and the Procuring Entity will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from those 

that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other 

than those prohibited by a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated in 

the BDS. However, subcontracting of any portion shall not relieve the Bidder 

from any liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 

and comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the subcontracting 

of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will 

be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part of 

the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and 

on the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before 

the deadline for the submission of and receipt of bids, but not earlier than seven 

(7) calendar days from the posting of the Invitation to Bid/Bidding Documents in 

the PhilGEPS website. If the Procuring Entity determines that, by reason of the 

method, nature, or complexity of the contract to be bid, or when international 

participation will be more advantageous to the GoP, a longer period for the 

preparation of bids is necessary, the pre-bid conference shall be held at least thirty 

(30) calendar days before the deadline for the submission and receipt of bids, as 

specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder 

will in no way prejudice its bid; however, the Bidder is expected to know the 

changes and/or amendments to the Bidding Documents as recorded in the minutes 

of the pre-bid conference and the Supplemental/Bid Bulletin. The minutes of the 

pre-bid conference shall be recorded and prepared not later than five (5) calendar 

days after the pre-bid conference. The minutes shall be made available to 

prospective bidders not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be 
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar 

days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 
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10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any 

part of the Bidding Documents. Such a request must be in writing and submitted 

to the Procuring Entity at the address indicated in the BDS at least ten (10) 

calendar days before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the Bidding 

Documents, at least seven (7) calendar days before the deadline for the 

submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and at 

any conspicuous place in the premises of the Procuring Entity concerned. It shall 

be the responsibility of all Bidders who have properly secured the Bidding 

Documents to inquire and secure Supplemental/Bid Bulletins that may be issued 

by the BAC. However, Bidders who have submitted bids before the issuance of 

the Supplemental/Bid Bulletin must be informed and allowed to modify or 

withdraw their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, the 

bids, and all other documents submitted to the BAC are in foreign language other than 

English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign 

government agency authorized to translate documents, or a registered translator in the 

foreign bidder’s country; and shall be authenticated by the appropriate Philippine foreign 

service establishment/post or the equivalent office having jurisdiction over the foreign 

bidder’s affairs in the Philippines. The English translation shall govern, for purposes of 

interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their eligibility 

documents under Section 23.1 of the IRR, provided, that the 

winning bidder shall register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 
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(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be 

bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, 

in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or 

partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than the 

Contractor or the Constructors Performance Evaluation System 

(CPES) Final Rating, which must be at least satisfactory. In case of 

contracts with the private sector, an equivalent document shall be 

submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type and 

cost of the contract for this Project;   

(iv) Audited financial statements, showing, among others, the 

prospective total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be 

earlier than two (2) years from the date of bid submission; and 

(v) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(vi) If applicable, Joint Venture Agreement (JVA) in accordance with 

RA 4566. 
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(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts 

to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from 

the Insurance Commission that the surety or insurance 

company is authorized to issue such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must 

meet the required minimum years of experience set in the 

BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor 

for the duration of the project, as the case may be, which 

must meet the minimum requirements for the contract set in 

the BDS; and 

(ii.4) Construction Schedule and S-curve, manpower Schedule, 

Construction Methods, Equipment Utilization Schedule, 

Certificate of Site Inspection, and Construction of Safety 

Certification. 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 

9184 and using the form prescribed in Section IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in 

accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated 

in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not 

be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a 

ceiling may be applied to bid prices provided the following conditions are 

met:  
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(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required by 

the procuring entity, payment could be made upon the submission of 

bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the responsible 

unit of the procuring entity and that the estimates are based on 

adequate detailed engineering (in the case of infrastructure projects) 

and reflect the quality, supervision and risk and inflationary factors, 

as well as prevailing market prices, associated with the types of 

works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices 

and analyzing bid variances. In the case of infrastructure projects, 

the procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report 

bid prices relative to ABC and engineer’s/procuring entity’s 

estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on actual 

total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for purposes 

of bidding. A bid with options is considered an alternative bid regardless of 

whether said bid proposal is contained in a single envelope or submitted in two 

(2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  

A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) 

will cause all the proposals with the Bidder’s participation to be disqualified. This 

shall be without prejudice to any applicable criminal, civil and administrative 

penalties that may be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based 

on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities.  Bids not addressing or providing all of the required items in 

the Bidding Documents including, where applicable, Bill of Quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, 

where a required item is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a zero (0) or a  dash (-) for the said 
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item would mean that it is being offered for free to the Government, except those 

required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, prior to the deadline for submission of bids, shall be included 

in the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified in 

GCC Clause 48. Upon the recommendation of the Procuring Entity, price 

escalation may be allowed in extraordinary circumstances as may be determined 

by the National Economic and Development Authority in accordance with the 

Civil Code of the Philippines, and upon approval by the GPPB. Furthermore, in 

cases where the cost of the awarded contract is affected by any applicable new 

laws, ordinances, regulations, or other acts of the GoP, promulgated after the date 

of bid opening, a contract price adjustment shall be made or appropriate relief 

shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the amounts 

in various currencies in which the bid price is expressed to Philippine Pesos at the 

exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) reference 

rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 

one hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their 

bids. The request and the responses shall be made in writing. The bid security 

described in ITB Clause 18 should also be extended corresponding to the 

extension of the bid validity period at the least. A Bidder may refuse the request 

without forfeiting its bid security, but his bid shall no longer be considered for 

further evaluation and award. A Bidder granting the request shall not be required 

or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in an amount stated in the BDS, which shall be not less than the percentage of the 

ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 
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(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity 

and furnish the performance security required under ITB Clause 32.2, within ten 

(10) calendar days from receipt of the Notice of Award, and commits to pay the 

corresponding amount as fine, and be suspended for a period of time from being 

qualified to participate in any government procurement activity in the event it 

violates any of the conditions stated therein as provided in the guidelines issued 

by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon 

submission of a written waiver of their right to file a request for reconsideration 

and/or protest, or lapse of the reglementary period without having filed a request 

for reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities 

shall be returned only after the Bidder with the Lowest Calculated Responsive Bid 

(LCRB) has signed the contract and furnished the Performance Security, but in no 

case later than the expiration of the Bid Security validity period indicated in ITB 

Clause 18.1. 
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 

Bidder’s Bid Security will be discharged, but in no case later than the Bid 

Security validity period as indicated in ITB Clause 18.1. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 

Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information 

or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids in 

order to influence the outcome of eligibility screening or any other 

stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security within 

the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 

venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, submitting 

late Bids or patently insufficient bid, for at least three (3) times 

within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  
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19.1 Bidders shall submit their bids through their duly authorized representative using 

the appropriate forms provided in Section IX. Bidding Forms on or before the 

deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, 

and which shall be submitted simultaneously. The first shall contain the technical 

component of the bid, including the eligibility requirements under ITB Clause 

12.1, and the second shall contain the financial component of the bid. This shall 

also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes 

as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit 

copies of the first and second envelopes.  In the event of any discrepancy between 

the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of the 

Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed 

or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described 

in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT,” and the original of their financial component in another sealed 

envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all 

in an outer envelope marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” 

and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as 

“COPY NO. ___,” respectively.  These envelopes containing the original and the 

copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be 

typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB 

Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized 
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representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the misplacement 

of the contents of the improperly sealed or marked bid, or for its premature 

opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the 

date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 

Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 

accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late bid 

was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. The Bidder shall not be allowed to retrieve its 

original bid, but shall be allowed to submit another bid equally sealed and 

properly identified in accordance with Clause 20, linked to its original bid marked 

as “TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and 

stamped “received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of Withdrawal 

is received by the Procuring Entity prior to the deadline prescribed for submission 

and receipt of bids. The Letter of Withdrawal must be executed by the authorized 

representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 

which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding through 

a letter which should reach and be stamped by the BAC before the deadline for 

submission and receipt of bids. A Bidder that withdraws its bid shall not be 

permitted to submit another bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial 

Bid Form.  Withdrawal of a bid during this interval shall result in the forfeiture of 

the Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 

administrative, civil, and criminal sanctions as prescribed by RA 9184 and its 

IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the Bids 

cannot be opened as scheduled due to justifiable reasons, the BAC shall take 
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custody of the Bids submitted and reschedule the opening of Bids on the next 

working day or at the soonest possible time through the issuance of a Notice of 

Postponement to be posted in the PhilGEPS website and the website of the 

Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes 

and determine each Bidder’s compliance with the documents prescribed in ITB 

Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the 

required document, it shall be rated “passed” for that particular requirement. In 

this regard, bids that fail to include any requirement or are incomplete or patently 

insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said 

first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the 

second bid envelope of each remaining eligible Bidder whose first bid envelope 

was rated “passed.” The second envelope of each complying Bidder shall be 

opened within the same day. In case one or more of the requirements in the 

second envelope of a particular bid is missing, incomplete or patently insufficient, 

and/or if the submitted total bid price exceeds the ABC unless otherwise provided 

in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids 

that are determined to contain all the bid requirements for both components shall 

be rated “passed” and shall immediately be considered for evaluation and 

comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the 

Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every 

page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS in 

accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 

cooperatives; 

b) Mayor’s/Business permit issued by the local government where the principal 

place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized institutions, 

for the preceding calendar year which should not be earlier than two years 

from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under ITB 

Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes 

compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid price 
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(per lot, if applicable, and/or including discount, if any), bid security, findings of 

preliminary examination, and whether there is a withdrawal or modification; and 

(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening 

shall be made available to the public upon written request and payment of a 

specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. The 

notice shall be issued within seven (7) calendar days from the date of the bid 

opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 

and TWG, are prohibited from making or accepting any kind of communication 

with any Bidder regarding the evaluation of their bids until the issuance of the 

Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will result 

in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 

respect to its bid and that is not in response to a request by the Procuring Entity shall not 

be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to establish 

the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 

bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall 

consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 
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Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) or a 

dash (-) for the said item would mean that it is being offered for free to the 

Procuring Entity, except those required by law or regulations to be 

provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 

enable proper comparison of all eligible bids.  It may also consider bid 

modifications. Any adjustment shall be calculated in monetary terms to 

determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  Total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, which exceed the ABC shall not be considered, 

unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in 

the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all taxes, 

such as, but not limited to, value added tax (VAT), income tax, local taxes, and 

other fiscal levies and duties which shall be itemized in the bid form and reflected 

in the detailed estimates.  Such bids, including said taxes, shall be the basis for bid 

evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual 

lots or for any combination thereof, provided that all Bids and combinations of 

Bids shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall correspond 

to all of the requirements specified for each lot. Bid Security as required by ITB 

Clause 18 shall be submitted for each contract (lot) separately. The basis for 

evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated 

as having submitted the Lowest Calculated Bid complies with and is responsive to 

all the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 

the Bidder shall submit its latest income and business tax returns filed and paid 

through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award.  Provided in the 

event that a finding against the veracity of any of the documents submitted is 

made, it shall cause the forfeiture of the bid security in accordance with Section 

69 of the IRR of RA 9184. 
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28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 

13, as well as other information as the Procuring Entity deems necessary and 

appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all 

the criteria for post-qualification, it shall declare the said bid as the LCRB, and 

recommend to the HoPE the award of contract to the said Bidder at its submitted 

price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a 

fresh period to make a similar determination of that Bidder’s capabilities to 

perform satisfactorily. If the second Bidder, however, fails the post qualification, 

the procedure for post qualification shall be repeated for the Bidder with the next 

Lowest Calculated Bid, and so on until the LCRB is determined for 

recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination 

by the BAC of the LCRB and the recommendation to award the contract, the 

HoPE or his duly authorized representative shall approve or disapprove the said 

recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 

HoPE shall notify the BAC and the Bidder in writing of such decision and the 

grounds for it. When applicable, the BAC shall conduct a post-qualification of the 

Bidder with the next Lowest Calculated Bid. A request for reconsideration may be 

filed by the Bidder with the HoPE in accordance with Section 37.1.3 of the IRR 

of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of the 

procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements or 

documents, or any changes in the situation of the Bidder which will affect its 

capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an award 

or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 

any and all Bids, declare a Failure of Bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, and 

make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act which 

restricts, suppresses or nullifies or tends to restrict, suppress or nullify 

competition; 
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(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract 

will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed 

so as to render the project no longer economically, financially or 

technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the HoPE; 

and  

(iii) If the source of funds for the project has been withheld or reduced 

through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the 

award of contract, and no award is made in accordance with Section 40 of 

the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally or by 

registered mail or electronically, receipt of which must be confirmed in writing 

within two (2) days by the Bidder with the LCRB and submitted personally or 

sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office 

or Post, the PhilGEPS Registration Number of the winning foreign 

Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows submission 

of the PCAB license and registration for the type and cost of the 

contract to be bid as a pre-condition to the Award;  
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(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of 

the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid 

has been accepted, the Procuring Entity shall send the Contract Form to the 

Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and 

return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within 

the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted (e.g., Bidder’s response to 

request for clarifications on the bid), including corrections to the bid, if 

any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum period 

of ten (10) calendar days from the receipt of the Notice of Award from the 

Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount not less than the percentage of the total 

contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 
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LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 

shall constitute sufficient ground for the annulment of the award and forfeiture of 

the bid security, in which event the Procuring Entity shall have a fresh period to 

initiate and complete the post qualification of the second Lowest Calculated Bid. 

The procedure shall be repeated until LCRB is identified and selected for 

recommendation of contract award. However if no Bidder passed post-

qualification, the BAC shall declare the bidding a failure and conduct a re-bidding 

with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the Notice 

to Proceed (NTP) together with a copy or copies of the approved contract to the 

successful Bidder. All notices called for by the terms of the contract shall be effective 

only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB included in Section II, and has to be 

prepared for each specific procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, the 

applicable rules regarding bid price and currency, and the bid evaluation criteria that will 

apply to the Bids.  In preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instruction to 

Bidders must be incorporated.  

(b) Amendments and/or supplements, if any, to provisions of Section II. Instruction to 

Bidders as necessitated by the circumstances of the specific procurement, must also 

be incorporated. 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is Local Government of Tinglayan. 

The name of the Contract is Construction of Down Slope Protection at Nankaw Mar-o 

Access Road, Bugnay, Tinglayan, Kalinga The identification number of the Contract 

is PB-CW-2023-185. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through Supplemental AIP – 

8918-3-1-04-05in the amount of ₽490,000.00. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 
For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. Construction of Down Slope Protection at Nankaw Mar-o 

Access Road, Bugnay, Tinglayan, Kalinga. 

8.1 

 

Subcontracting is not allowed. 

NOTE: The contractor shall undertake not less than 50% of the contracted 

works with its own resources.  

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

None.  

10.1 

 

The Procuring Entity’s address is: 

Poblacion, Tinglayan, Kalinga 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

Foreman 

Laborer 

Helper 
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12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

Aggregate 

13.1  “No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is 490,000.00.  Any bid with a financial component exceeding this 

amount shall not be accepted. 

14.2  “No further instructions.” 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until October 16, 2023 to October 23, 2023 at 1:00 pm. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. The amount of not less than __________ [Insert 2% of ABC], if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

2. The amount of not less than __________ [Insert 5% of ABC] if bid 

security is in Surety Bond. 

18.1 The bid security shall be valid until 30 calendar days. 

20.3 Each Bidder shall submit 1 original and 2 copies of the first and second 

components of its bid. 

21 The address for submission of bids is Office of the Bids and Award 

Committee. 

The deadline for submission of bids is October 23, 2023 at 1:00 pm. 

24.1 The place of bid opening is SB Session Hall, 2nd Floor Tinglayan Municipal 

hall. 

The date and time of bid opening is October 23, 2023 at 1:00 pm. 

24.2 No further instructions. 
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24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 List licenses and permits relevant to the Project and the corresponding law 

requiring it or state “None.” Certificate of Local Tax Clearance. 

31.4(f) 

 

List additional contract documents relevant to the Project that may be 

required by existing laws and/or the Procuring Entity, such as construction 

schedule and S-curve, manpower schedule, construction methods, 

equipment utilization schedule, construction of site inspection, construction 

safety and health program approved by the Department of Labor and 

Employment, and PERT/CPM or other acceptable tools of project 

scheduling. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

35 

Section IV. General Conditions of Contract 

 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other 

documents listed therein, should be a complete document expressing all the rights and 

obligations of the parties. 

The GCC herein shall not be altered.  Any changes and complementary information, which 

may be needed, shall be introduced only through the SCC in Section V. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC Clause 

21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to 

execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 

the contractor shall commence execution of the Works on the Start Date as 

defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to be 

paid by the Procuring Entity to the Contractor for the execution of the Works in 

accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to complete 

the Works in addition to the original Completion Date stated in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the Contractor 

to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract completion 

and final acceptance within which the Contractor assumes the responsibility to 

undertake the repair of any damage to the Works at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the Contractor 

and which shall not form or are not intended to form part of the Permanent 

Works. 
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1.17 The Intended Completion Date refers to the date specified in the SCC when the 

Contractor is expected to have completed the Works.  The Intended Completion 

Date may be revised only by the Procuring Entity’s Representative by issuing an 

extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin 

the commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features and 

facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall remain 

at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an integral 

part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall be 

responsible for supervising the execution of the Works and administering this 

Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entity’s Representative as forming 

part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works has 

been subcontracted by the Contractor, as allowed by the Procuring Entity, but not 

any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Permanent 

Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed by 

the Contractor in accordance with this Contract, including (i) the furnishing of all 
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labor, materials, equipment and others incidental, necessary or convenient to the 

complete execution of the Works; (ii) the passing of any tests before acceptance 

by the Procuring Entity’s Representative; (iii) and the carrying out of all duties 

and obligations of the Contractor imposed by this Contract as described in the 

SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative will 

provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of 

priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written in 

English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of 

the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is received by the 

concerned party. 

5. Possession of Site 
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5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with 

the execution of the Works. If the Contractor suffers delay or incurs cost from 

failure on the part of the Procuring Entity to give possession in accordance with 

the terms of this clause, the Procuring Entity’s Representative shall give the 

Contractor a Contract Time Extension and certify such sum as fair to cover the 

cost incurred, which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay shall 

be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-

way required by it in connection with access to the Site. The Contractor shall also 

provide at his own cost any additional facilities outside the Site required by it for 

purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to any 

place where work in connection with this Contract is being carried out or is 

intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 

Contractor's Equipment, which may be required. All Materials and Plant on Site 

shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted by 

the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. 

The Procuring Entity will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are equal to or better than those of 

the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member 

of the Contractor’s staff or work force, for justifiable cause, the Contractor shall 

ensure that the person leaves the Site within seven (7) days and has no further 

connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, and 

other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 
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6.9. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 

schedule of other contractors particularly when they shall require access to the 

Site.  The Contractor shall also provide facilities and services for them during this 

period.  The Procuring Entity may modify the schedule of other contractors, and 

shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of such 

discoveries and carry out the Procuring Entity’s Representative’s instructions in 

dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any of the forms 

prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited 

in the event it is established that the Contractor is in default in any of its 

obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to 

the Contractor after the issuance of the Certificate of Final Acceptance subject to 

the following conditions: 

(a) There are no pending claims against the Contractor or the surety company 

filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against 

it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative increase 

of more than ten percent (10%) over the original value of the contract as a result 

of amendments to order or change orders, extra work orders and supplemental 

agreements, as the case may be.  The Contractor shall cause the extension of the 

validity of the performance security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under 

the contract which are usable and accepted by the Procuring Entity the use of 

which, in the judgment of the implementing agency or the Procuring Entity, will 

not affect the structural integrity of the entire project, the Procuring Entity shall 

allow a proportional reduction in the original performance security, provided that 

any such reduction is more than ten percent (10%) and that the aggregate of such 

reductions is not more than fifty percent (50%) of the original performance 

security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be they 
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an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 

more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible for 

the acts, defaults, and negligence of any subcontractor, its agents, servants or 

workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during 

contract implementation stage. Subcontractors disclosed and identified during the 

bidding may be changed during the implementation of this Contract. In either 

case, subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event that 

any subcontractor is found by any Procuring Entity to be eligible, the 

subcontracting of such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day 

that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost 

of the unperformed portion for every day of delay.  The total amount of liquidated 

damages shall not exceed ten percent (10%) of the amount of the contract.  The 

Procuring Entity may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not affect the Contractor’s 

liabilities. Once the cumulative amount of liquidated damages reaches ten percent 

(10%) of the amount of this Contract, the Procuring Entity may rescind or 

terminate this Contract, without prejudice to other courses of action and remedies 

available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer of the Procuring Entity shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 

to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring Entity 

and shall be held responsible for any damage or destruction of the Works except 

those occasioned by force majeure. The Contractor shall be fully responsible for 

the safety, protection, security, and convenience of his personnel, third parties, 
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and the public at large, as well as the Works, Equipment, installation, and the like 

to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During this 

period, the Contractor shall undertake the repair works, at his own expense, of any 

damage to the Works on account of the use of materials of inferior quality within 

ninety (90) days from the time the HoPE has issued an order to undertake repair.  

In case of failure or refusal to comply with this mandate, the Procuring Entity 

shall undertake such repair works and shall be entitled to full reimbursement of 

expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables of 

the GoP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall 

be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies 

in one or more key structural elements of the project which may lead to structural 

 failure of the completed elements or structure, or “Structural Failures,” 

i.e., where one or more key structural elements in an infrastructure facility fails or 

collapses, thereby rendering the facility or part thereof incapable of withstanding 

the design loads, and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or 

inadequate design and specifications as well as construction supervision, 

then the consultant who prepared the design or undertook construction 

supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), project 

manager, construction manager, and supervisor(s) shall be held liable in 

cases where the Structural Defects/Failures are due to his/their willful 

intervention in altering the designs and other specifications; negligence or 

omission in not approving or acting on proposed changes to noted defects 

or deficiencies in the design and/or specifications; and the use of 

substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking 

pipes, diggings or excavations, underground cables and electrical wires, 

underground tunnel, mining shaft and the like, in which case the 

applicable warranty to such structure should be levied to third parties for 

their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse 

by the end user of the constructed facility and/or non–compliance by a 

user with the technical design limits and/or intended purpose of the same, 

then the user concerned shall be held liable. 
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12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the date 

of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, 

bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 

accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said one 

year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, civil, 

and/or criminal charges against the responsible persons as well as the forfeiture of 

the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 
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(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Procuring Entity or by any person employed by or 

contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Procuring Entity or in the Procuring 

Entity’s design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies 

owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or 

indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative 

that the insurances required under this Contract have been effected and shall, 

within a reasonable time, provide copies of the insurance policies to the Procuring 

Entity’s Representative.  Such evidence and such policies shall be provided to the 

Procuring Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the insurances 

at all times in accordance with the terms of this Contract and shall produce to the 

Procuring Entity’s Representative the insurance policies in force including the 

receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein 

or any other insurance which he may be required to obtain under the terms of this 

Contract, the Procuring Entity may obtain and keep in force any such insurances 

and pay such premiums as may be necessary for the purpose.  From time to time, 

the Procuring Entity may deduct the amount it shall pay for said premiums 

including twenty five percent (25%) therein from any monies due, or which may 

become due, to the Contractor, without prejudice to the Procuring Entity 

exercising its right to impose other sanctions against the Contractor pursuant to 

the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 

necessary for its protection and that of the Contractor’s personnel and third 

parties, and/or order the interruption of dangerous Works.  In addition, the 

Procuring Entity may refuse to make the payments under GCC Clause 40 until 

the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with a 
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new policy issued by a new insurance company acceptable to the Procuring Entity 

for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 

fully and promptly, to fulfill its obligation under the insurance 

policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in accordance 

with Presidential Decree 1870, regardless of whether or not previous 

warnings and notices have been issued for the Contractor to improve his 

performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this Contract 

has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum essential 

equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under 

this Contract; 

(iv) neglects or refuses to remove materials or to perform a new Work 

that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 
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17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through no 

fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms of 

this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, 

as certified by the Armed Forces of the Philippines Provincial Commander and 

approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time 

for its convenience.  The HoPE may terminate this Contract for the convenience 

of the Procuring Entity if he has determined the existence of conditions that make 

Project Implementation economically, financially or technically impractical 

and/or unnecessary, such as, but not limited to, fortuitous event(s) or changes in 

law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of 

work is shown on the current Program of Work and the stoppage has not 

been authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn within twenty 

eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or will 

accrue thereafter to the Procuring Entity and/or the Contractor.  In the case 

of the Contractor's insolvency, any Contractor's Equipment which the 

Procuring Entity instructs in the notice is to be used until the completion 

of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid 

by the Procuring Entity to the Contractor within eighty four (84) days 

from the date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor 

fails to correct it within a reasonable period of time determined by the 

Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  
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(g) The Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, 

as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract acquisition 

and implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices 

as defined in ITB Clause 3.1(a), unless otherwise specified in the 

SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose 

the maximum civil, administrative and/or criminal penalties available under the 

applicable law on individuals and organizations deemed to be involved with 

corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the existing 

contract for a cause other than those listed under GCC Clause 18.3, the Procuring 

Entity’s Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate 

this Contract only by a written notice to the Contractor conveying the 

termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the HoPE a verified position 

paper stating why the contract should not be terminated.  If the Contractor 

fails to show cause after the lapse of the seven (7) day period, either by 

inaction or by default, the HoPE shall issue an order terminating the 

contract;  

(d) The Procuring Entity may, at any time before receipt of the Contractor’s 

verified position paper described in item (c) above withdraw the Notice to 

Terminate if it is determined that certain items or works subject of the 

notice had been completed, delivered, or performed before the 

Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of 

the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor of 

its decision and, unless otherwise provided in the said notice, this Contract 

is deemed terminated from receipt of the Contractor of the notice of 

decision.  The termination shall only be based on the ground(s) stated in 

the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee (CTRC) 

to assist him in the discharge of this function.  All decisions recommended 

by the CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide 

and/or further criminal prosecution as provided by applicable laws, the procuring 

entity shall impose on contractors after the termination of the contract the penalty 

of suspension for one (1) year for the first offense, suspension for two (2) years 

for the second offense from participating in the public bidding process, for 

violations committed during the contract implementation stage, which include but 

not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize 

and start work or performance within the specified period in the Notice to 

Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the contractor to comply with 

any written lawful instruction of the procuring entity or its 

representative(s) pursuant to the implementation of the contract.  For the 

procurement of infrastructure projects or consultancy contracts, lawful 

instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the 

project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved plans 

and specifications and contract provisions; 
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(iv) Deployment of committed equipment, facilities, support staff and 

manpower; and 

(v) Renewal of the effectivity dates of the performance security after 

its expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior written 

approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 

the absence of the CPES rating sheet, the existing performance monitoring 

system of the procuring entity shall be applied.  Any of the following acts 

by the  Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the 

project due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 

lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force majeure 

shall be interpreted to mean an event which the Contractor could not have 

foreseen, or which though foreseen, was inevitable.  It shall not include ordinary 

unfavorable weather conditions; and any other cause the effects of which could 

have been avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all works carried out 

before receiving it and for any Work carried out afterwards to which a 

commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then 

give notice of termination, which shall take effect twenty eight (28) days after the 

giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 
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(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from 

the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties 

in connection  with the implementation of the contract covered by the Act and this 

IRR, the parties shall make every effort to resolve amicably such dispute or 

difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen (14) 

days of the notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by 

the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 

according to the provisions of Republic Act No. 876, otherwise known as the “ 

Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative 

Dispute Resolution Act of 2004”: Provided, however, That, disputes that are 

within the competence of the Construction Industry Arbitration Commission to 

resolve shall be referred thereto.  The process of arbitration shall be incorporated 

as a provision in this Contract that will be executed pursuant to the provisions of 

the Act and its IRR: Provided, further, That, by mutual agreement, the parties 

may agree in writing to resort to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 

to the Procuring Entity, from which part of the payments to the Contractor are being 

made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty 

five (45) days from the time the Contractor’s claim for payment has been certified 

by the Procuring Entity’s Representative, the Contractor may immediately issue a 

suspension of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative 

will decide contractual matters between the Procuring Entity and the Contractor in 

the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 

Representative 
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24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will be 

adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date 

if a Variation is issued which makes it impossible for the Intended Completion 

Date to be achieved by the Contractor without taking steps to accelerate the 

remaining work, which would cause the Contractor to incur additional costs.  No 

payment shall be made for any event which may warrant the extension of the 

Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used 

as the basis for valuation; or failing which 
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(d) at appropriate new rates, equal to or lower than current industry rates and 

to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 

the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative has 

given written instructions in advance for additional work to be paid for in that 

way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall be 

verified and signed by the Procuring Entity’s Representative within two days of 

the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the Contract Price, or delay the execution 

of the Works.  The Procuring Entity’s Representative may require the Contractor 

to provide an estimate of the expected effect of the future event or circumstance 

on the Contract Price and Completion Date.  The estimate shall be provided by 

the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and in 

carrying out any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval 

an updated Program of Work at intervals no longer than the period stated in the 

SCC.  If the Contractor does not submit an updated Program of Work within this 

period, the Procuring Entity’s Representative may withhold the amount stated in 
the SCC from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program of Work has 

been submitted. 
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31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall 

not alter the Contractor’s obligations.  The Contractor may revise the Program of 

Work and submit it to the Procuring Entity’s Representative again at any time.  A 

revised Program of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow 

forecast shall include different currencies, as defined in the Contract, converted as 

necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in accordance 

with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference 

and to the Procuring Entity.  The responsibility of the parties for actions to be 

taken shall be decided by the Procuring Entity’s Representative either at the 

Management Conference or after the Management Conference and stated in 

writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for each 

item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) 

of the original quantity, provided the aggregate changes for all items do not 

exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide 

the Procuring Entity’s Representative with a detailed cost breakdown of any rate 

in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction 

of the Work be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has a defect and the 

test shows that it does, the Contractor shall pay for the test and any samples.  If 

there is no defect, the test shall be a Compensation Event. 
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34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors appointed by the Funding Source, if so 

required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 

search uncover defects and test any work that the Procuring Entity’s Representative 

considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts 

or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year from 

project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end 

of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in the 

Contract Price. If the Procuring Entity accepts the quotation, the corresponding 

change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of 

his intention to use a third party to correct a Defect. If the Contractor does not 

correct the Defect himself within the period, the Procuring Entity may have the 

Defect corrected by the third party. The cost of the correction will be deducted 

from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor 

will in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in 

an amount not exceeding fifteen percent (15%) of the total contract price, to be 



 

57 

made in lump sum or, at the most two, installments according to a schedule 

specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance 

by the Procuring Entity of an irrevocable standby letter of credit of equivalent 

value from a commercial bank, a bank guarantee or a surety bond callable upon 

demand, issued by a surety or insurance company duly licensed by the Insurance 

Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by 

the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in 

SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall 

not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts 

to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 

(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as 

certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates and 

prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 
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41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to the 

Contractor prior to any deduction and shall be retained from every progress 

payment until fifty percent (50%) of the value of Works, as determined by the 

Procuring Entity, are completed.  If, after fifty percent (50%) completion, the 

Work is satisfactorily done and on schedule, no additional retention shall be 

made; otherwise, the ten percent (10%) retention shall again be imposed using the 

rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the 

Works.  The Contractor may, however, request the substitution of the retention 

money for each progress billing with irrevocable standby letters of credit from a 

commercial bank, bank guarantees or surety bonds callable on demand, of 

amounts equivalent to the retention money substituted for and acceptable to the 

Procuring Entity, provided that the project is on schedule and is satisfactorily 

undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 

irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be 

posted in favor of the Government shall be valid for a duration to be determined 

by the concerned implementing office/agency or Procuring Entity and will answer 

for the purpose for which the ten (10%) percent retention is intended, i.e., to cover 

uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items that 

are not included in the original contract or reclassification of work items that are 

either due to change of plans, design or alignment to suit actual field conditions 

resulting in disparity between the preconstruction plans used for purposes of 

bidding and the “as staked plans” or construction drawings prepared after a joint 

survey by the Contractor and the Procuring Entity after award of the contract, 

provided that the cumulative amount of the Variation Order does not exceed ten 



 

59 

percent (10%) of the original project cost. The addition/deletion of Works should 

be within the general scope of the project as bid and awarded. The scope of works 

shall not be reduced so as to accommodate a positive Variation Order. A 

Variation Order may either be in the form of a Change Order or Extra Work 

Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the original 

contract, such as, where there are subsurface or latent physical conditions at the 

site differing materially from those indicated in the contract, or where there are 

duly unknown physical conditions at the site of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as inherent 

in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the original 

contract price, subject to the guidelines to be determined by the GPPB: Provided, 

however, That appropriate sanctions shall be imposed on the designer, consultant 

or official responsible for the original detailed engineering design which failed to 

consider the Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight (28) 

calendar days deliver a written communication giving full and detailed particulars 

of any extra cost in order that it may be investigated at that time. Failure to 

provide either of such notices in the time stipulated shall constitute a waiver by 

the contractor for any claim. The preparation and submission of Variation Orders 

are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare the 

proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of the 

additional works involved per item indicating the specific stations where 

such works are needed, the date of his inspections and investigations 

thereon, and the log book thereof, and a detailed estimate of the unit cost 

of such items of work, together with his justifications for the need of such 

Change Order or Extra Work Order, and shall submit the same to the 

HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately instruct 

the appropriate technical staff or office of the Procuring Entity to conduct 

an on-the-spot investigation to verify the need for the Work to be 

prosecuted and to review the proposed plan, and prices of the work 

involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with the 
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supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall approve 

the Change Order or Extra Work Order after being satisfied that the same 

is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the preparation 

up to the approval by the Procuring Entity concerned shall not exceed 

thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final turnover 

of the project. Said punch-list will contain, among others, the remaining Works, Work 

deficiencies for necessary corrections, and the specific duration/time to fully complete the 

project considering the approved remaining contract time. This, however, shall not 

preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to force 

majeure or any fortuitous events or for failure on the part of the Contractor to 

correct bad conditions which are unsafe for workers or for the general public, to 

carry out valid orders given by the Procuring Entity or to perform any provisions 

of the contract, or due to adjustment of plans to suit field conditions as found 

necessary during construction. The Contractor shall immediately comply with 

such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path of 

activities after fifteen (15) calendar days from date of receipt of written notice 

from the Contractor to the district engineer/regional director/consultant or 

equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, 

to work. However, this condition must be certified in writing by the 

Philippine National Police (PNP) station which has responsibility over the 

affected area and confirmed by the Department of Interior and Local 

Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative that 
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the documents are complete unless there are justifiable reasons thereof 

which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work shall 

be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the 

value of the work done and Materials ordered less advance payments received up 

to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the SCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Procuring Entity exceeds 

any payment due to the Contractor, the difference shall be a debt payable to the 

Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of 

a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, Materials 

ordered, the reasonable cost of removal of Equipment, repatriation of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs 

of protecting and securing the Works, and less advance payments received up to 

the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the 

notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances 

of any kind whatsoever occur such as to fairly entitle the contractor to an 

extension of contract time, the Procuring Entity shall determine the amount of 

such extension; provided that the Procuring Entity is not bound to take into 

account any claim for an extension of time unless the Contractor has, prior to the 

expiration of the contract time and within thirty (30) calendar days after such 

work has been commenced or after the circumstances leading to such claim have 

arisen, delivered to the Procuring Entity notices in order that it could have 

investigated them at that time. Failure to provide such notice shall constitute a 

waiver by the Contractor of any claim. Upon receipt of full and detailed 

particulars, the Procuring Entity shall examine the facts and extent of the delay 

and shall extend the contract time completing the contract work when, in the 

Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 
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47.4. No extension of contract time shall be granted when the reason given to support 

the request for extension was already considered in the determination of the 

original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual 

conditions obtained at the site, in excess of the number of rainy/unworkable days 

pre-determined by the Procuring Entity in relation to the original contract time 

during the conduct of detailed engineering and in the preparation of the contract 

documents as agreed upon by the parties before contract perfection, and/or for 

equivalent period of delay due to major calamities such as exceptionally 

destructive typhoons, floods and earthquakes, and epidemics, and for causes such 

as non-delivery on time of materials, working drawings, or written information to 

be furnished by the Procuring Entity, non-acquisition of permit to enter private 

properties or non-execution of deed of sale or donation within the right-of-way 

resulting in complete paralyzation of construction activities, and other meritorious 

causes as determined by the Procuring Entity’s Representative and approved by 

the HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract time 

provided they are publicly felt and certified by appropriate government agencies 

such as DTI, DOLE, DILG, and DND, among others. The written consent of 

bondsmen must be attached to any request of the Contractor for extension of 

contract time and submitted to the Procuring Entity for consideration and the 

validity of the Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of the 

awarded contract is affected by any applicable new laws, ordinances, regulations, or other 

acts of the GoP, promulgated after the date of bid opening, a contract price adjustment 

shall be made or appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 

Completion of the Works, and the Procuring Entity’s Representative will do so upon 

deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 

the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the SCC, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative shall withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist 

the Procuring Entity in providing contract-specific information in relation to corresponding 

clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 

linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 

the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

(a) Information that complements provisions of Section IV. General Conditions of 

Contract must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. General Conditions 

of Contract, as necessitated by the circumstances of the specific project, must also 

be incorporated. 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of Section IV. General Conditions of Contract should be incorporated 

herein. 

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in 

Section X-Foreign-Assisted Projects. 
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Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is 24.5 calendar days. 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Municipal Local Government of Tinglayan, 

Poblacion, Tinglayan, Kalinga. 

1.23 The Procuring Entity’s Representative is Hon. Sacrament S. 

Gumilab, Municipal Mayor, Tinglayan, Kalinga and Mr. Roberto A, 

Chulsi, BAC Chairman, Tinglayan, Kalinga. 

1.24 The Site is located at Bugnay, Tinglayan, Kalinga and is defined in 

drawings No.  None. 

1.28 The Start Date is 5 calendar days after received of the NTP. 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works consist of Construction of Down Slope Protection at Nankaw Mar-o Access 

Road, Bugnay, Tinglayan, Kalinga. 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor 5 days after received of Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c)  “No further instructions.” 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: Affidavit of site inspection to determine 

the general characteristic of the project to be bid. 

12.3 No further instructions. 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

13  “No additional provision.” “All partners to the joint venture shall be 

jointly and severally liable to the Procuring Entity.” 

18.3(h)(i) No further instructions. 
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21.2 The Arbiter is: None. 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 calendar days of delivery of the Notice 

of Award. 

31.3 The period between Program of Work updates is 7 days. 

The amount to be withheld for late submission of an updated Program of 

Work is 15,000.00. 

34.3 The Funding Source is the Supplemental AIP- 8918-3-1-04-05 fund.  

39.1 The amount of the advance payment is not exceeding fifteen percent 

(15%) of the contract price. 

40.1 No further instructions. 

51.1 The date by which operating and maintenance manuals are required is 7 

days after Notice to Award. 

The date by which “as built” drawings are required is 7 days after Notice 

to Award. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

15,000.00. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 

competitively to the requirements of the Procuring Entity without qualifying or conditioning their 

Bids.  In the context of international competitive bidding, the specifications must be drafted to 

permit the widest possible competition and, at the same time, present a clear statement of the 

required standards of workmanship, materials, and performance of the goods and services to be 

procured.  Only if this is done will the objectives of economy, efficiency, and fairness in 

procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid 

evaluation facilitated.  The specifications should require that all goods and materials to be 

incorporated in the Works be new, unused, of the most recent or current models, and incorporate all 

recent improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use of 

metric units is mandatory.  Most specifications are normally written specially by the Procuring 

Entity or its representative to suit the Works at hand.  There is no standard set of Specifications for 

universal application in all sectors in all regions, but there are established principles and practices, 

which are reflected in these PBDs. 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water 

supply, in the same country or region where similar conditions prevail. The General Specifications 

should cover all classes of workmanship, materials, and equipment commonly involved in 

construction, although not necessarily to be used in a particular Works Contract.  Deletions or 

addenda should then adapt the General Specifications to the particular Works. 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, whether 

national standards or other standards, the specifications should state that goods, materials, and 

workmanship that meet other authoritative standards, and which ensure substantially equal or 

higher quality than the standards mentioned, will also be acceptable.  The following clause may be 

inserted in the SCC. 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods 

and materials to be furnished, and work performed or tested, the provisions of the latest current 

edition or revision of the relevant standards and codes in effect shall apply, unless otherwise 

expressly stated in the Contract.  Where such standards and codes are national, or relate to a 

particular country or region, other authoritative standards that ensure a substantially equal or higher 

quality than the standards and codes specified will be accepted subject to the Procuring Entity’s 

Representative’s prior review and written consent.  Differences between the standards specified 

and the proposed alternative standards shall be fully described in writing by the Contractor and 

submitted to the Procuring Entity’s Representative at least twenty eight (28) days prior to the date 

when the Contractor desires the Procuring Entity’s Representative’s consent.  In the event the 

Procuring Entity’s Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the standards specified in the 

documents. 

These notes are intended only as information for the PRO Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 

 

 



 

 

Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section or annexed in a separate folder. 
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Section VIII. Bill of Quantities 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 

distinguish between the different classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to different considerations of cost.  

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and 

brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high.  To facilitate checking by the Entity of the realism of rates quoted 

by the Bidders, the Daywork Schedule should normally comprise the following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which basic daywork 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 

which the Contractor will be paid for work executed on a daywork basis. 

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid.  

The rate to be entered by the Bidder against each basic Daywork item should include the 

Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by including a provisional 

sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases 

should be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of such 

provisional sums often facilitates budgetary approval by avoiding the need to request periodic supplementary 

approvals as the future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually the Procuring 

Entity’s Representative’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors (refer to GCC Clause 8) should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement procedure is 

normally carried out by the Procuring Entity to select such specialized contractors.  To provide an element of 

competition among the Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the 

successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each related 

provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for 

such amenities, facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized 

representative of the Bidder shall affix his signature.  Failure of the authorized representative to sign each 

and every page of the Bill of Quantities shall be a cause for rejection of his bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or 

the person drafting the Bidding Documents.  They should not be included in the final documents. 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  _______________________  

IB3 No:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 

for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain binding 

upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 

percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 

alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part 

of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal Contract 

is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid 

that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for the [Name of Project] of the [Name of the Procuring Entity]. 

                                                 

3 If ADB, JICA and WB funded projects, use IFB. 
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(k) We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

72 

Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 

[insert the amount in specified currency in numbers and words] by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the bid), 

including corrections to the bid, if any, resulting from the Procuring 

Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or the 

Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to execute 

and complete the Works and remedy any defects therein in conformity with the 

provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, the 

Contract Price or such other sum as may become payable under the provisions of 

this Contract at the times and in the manner prescribed by this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 

day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 
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Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 

with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity] [insert “as shown in the 

attached duly notarized Special Power of Attorney” for the authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 

of the Procuring Entity], accompanied by the duly notarized Special Power of Attorney, 

Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting rules 

have been recognized by the Government Procurement Policy Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree; 
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If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 

or representative of the government in relation to any procurement project or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 

 

 

 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 

used], with his/her photograph and signature appearing thereon, with no. ________ and his/her 

Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 
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Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 

 

 

 
 

 


